


SL NO	NAME OF THE WORK	ESTIMATED COST	EARNEST MONEY	TIME FOR COMPLETION	COST OF BID FEE	LAST DATE AND TIME FOR DOCUMENT DOWNLOADING AND BIDDING	TIME AND DATE OF OPENING OF BID	DOCUMENT DOWNLOADING AND BIDDING
1	(ii) Improvement of road from NH-08 to Pongcherra (ii) Improvement of brick soled road from Ujan Dudhpur to Ujan Dudhpur via Chakraborty Para under Ujan Dudhpur G.P. under Pabiacherra Constituency Assembly (2.70 Km). DNIT NO:-17/CE/PWD(R&B)/SE(P&DU)/2022-23	Rs. 3,38,32,440.00	Rs.6,76,649.00	180 Days	Rs.8,000.00	Up to 3.00P.M. on 03.09.2022	At 4.00 P.M. on 03.09.2022	https://tripuratenders.gov.in
2	Improvement of brick soled road from Sorkhipara to Ramnarayanpara under Deo Vally VC under Pabiacherra Constituency Assembly (3.00Km). DNIT NO:-26/CE/PWD(R&B)/SE(P&DU)/2022-23	Rs. 3,39,40,054.00	Rs.6,78,801.00	180 Days	Rs. 8,000.00			
3	(ii) Improvement of brick soled road from Krishnatilla to Ramdulapara under South Machmara VC (ii) Strengthening of road from Saidarpar to East Ratacherra (iii)Strengthening of road from Chowmuhani Bazar to Tillagaon from ch. 0.000 km to 0.610 km under Pabiacherra Constituency Assembly (7.71 km) DNIT NO:-27/CE/PWD(R&B)/SE(P&DU)/2022-23	Rs. 4,72,66,851.00	Rs.9,45,337.00	360 Days	Rs. 8,000.00			
4	Infrastructure Development of Pecharthal Higher Secondary School at Pecharthal, Unakoti District, Tripura, sanctioned under NESIDS during the year 2021-22/SH: Construction of new double storied school building / Building portion including internal water supply, sanitary installation, sewage and drainage works. DNIT NO:-CE(Bulldings)/PWD/DNIT/ACE/Project Unit/26/2022-23	Rs.6,59,19,640.96	Rs.13,18,393.00	690 Days	Rs. 10,000.00			

Details can be seen in the office of the **Executive Engineer, Kumarghat Division, PWD(R&B), Kumarghat, Unakoti Tripura** or through website <https://tripuratenders.gov.in>

ICA-C-1743-22


Executive Engineer
PWD(R&B), Kumarghat Division
Kumarghat, Unakoti Tripura